
BID TABULATION
PROJECT NAME:  NW Golf Club Hill Road Culvert Replacement - Phase 2
STORMWATER WORK ORDER NO:  97003152
BID OPENING DATE:  June 1, 2021 @ 3:00 PM
AWARD: To Be Determined

NO. COST CODE ITEM QTY UNIT UNIT COST AMOUNT Unit Cost Amount Unit Cost Amount Unit Cost Amount

1 01-04-7728 MINOR CHANGE 5000 CALC 1.00$                               5,000.00$                       1.00$                               5,000.00$                       1.00$                               5,000.00$                       1.00$                               5,000.00$                       

2 01-09-0001 MOBILIZATION 1 L.S. 82,000.00$                    82,000.00$                    29,300.00$                    29,300.00$                    128,000.00$                  128,000.00$                  125,000.00$                  125,000.00$                  

3 02-01-0025 CLEARING AND GRUBBING (ACRE) 1.21 ACRE 18,500.00$                    22,385.00$                    17,150.00$                    20,751.50$                    34,500.00$                    41,745.00$                    11,123.28$                    13,459.17$                    

4 02-01-SP SELECTIVE INVASIVE REMOVAL (ACRE) 2.40 ACRE 8,400.00$                       20,160.00$                    5,850.00$                       14,040.00$                    7,500.00$                       18,000.00$                    12,500.00$                    30,000.00$                    

5 02-01-SP TEMPORARY CONSTRUCTION ACCESS & STAGING 1 L.S. 56,277.00$                    56,277.00$                    26,500.00$                    26,500.00$                    27,000.00$                    27,000.00$                    25,000.00$                    25,000.00$                    

6 02-02-0050 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 L.S. 13,990.00$                    13,990.00$                    16,180.00$                    16,180.00$                    38,000.00$                    38,000.00$                    1,500.00$                       1,500.00$                       

7 02-03-1040 CHANNEL EXCAVATION INCL. HAUL 2756 C.Y. 25.00$                            68,900.00$                    30.25$                            83,369.00$                    38.00$                            104,728.00$                  7.50$                               20,670.00$                    

8 08-01-6455 BIODEGRADABLE EROSION CONTROL BLANKET 1337 S.Y. 4.80$                               6,417.60$                       3.80$                               5,080.60$                       11.25$                            15,041.25$                    15.00$                            20,055.00$                    

9 08-01-6490KC EROSION/WATER POLLUTION CONTROL (L.S.) 1 L.S. 54,130.00$                    54,130.00$                    33,950.00$                    33,950.00$                    18,000.00$                    18,000.00$                    35,000.00$                    35,000.00$                    

10 08-01-SP TEMPORARY STREAM DIVERSION 1 L.S. 84,040.00$                    84,040.00$                    140,350.00$                  140,350.00$                  181,000.00$                  181,000.00$                  115,000.00$                  115,000.00$                  

11 08-02-6407KC TOPSOIL TYPE A (C.Y.) 133 C.Y. 28.50$                            3,790.50$                       64.25$                            8,545.25$                       60.00$                            7,980.00$                       60.00$                            7,980.00$                       

12 08-02-6482KC COARSE COMPOST (C.Y.) 282 C.Y. 34.00$                            9,588.00$                       70.00$                            19,740.00$                    77.00$                            21,714.00$                    80.00$                            22,560.00$                    

13 08-02-6552A PSIPE, SALAL/FERN, 1 GAL 4638 EACH 10.00$                            46,380.00$                    13.42$                            62,241.96$                    14.25$                            66,091.50$                    15.00$                            69,570.00$                    

14 08-02-6552B PSIPE, ALL EXCEPT SALAL/FERN, 1 GAL 8781 EACH 13.00$                            114,153.00$                  13.42$                            117,841.02$                  14.25$                            125,129.25$                  15.00$                            131,715.00$                  

15 08-02-6579KC BARK OR WOOD CHIP MULCH 1096 C.Y. 32.80$                            35,948.80$                    87.50$                            95,900.00$                    72.00$                            78,912.00$                    75.00$                            82,200.00$                    

16 08-02-SP PROPERTY RESTORATION 1 L.S. 27,100.00$                    27,100.00$                    5,800.00$                       5,800.00$                       21,000.00$                    21,000.00$                    15,000.00$                    15,000.00$                    

17 08-30-SP ENGINEERED LOG JAM - TYPE 1 7 EACH 18,160.00$                    127,120.00$                  22,420.00$                    156,940.00$                  29,000.00$                    203,000.00$                  30,000.00$                    210,000.00$                  

18 08-30-SP ENGINEERED LOG JAM - TYPE 2 14 EACH 5,960.00$                       83,440.00$                    10,700.00$                    149,800.00$                  8,200.00$                       114,800.00$                  17,500.00$                    245,000.00$                  

19 08-30-SP ENGINEERED LOG JAM - TYPE 3 7 EACH 4,680.00$                       32,760.00$                    7,500.00$                       52,500.00$                    8,400.00$                       58,800.00$                    12,000.00$                    84,000.00$                    

20 08-30-SP ENGINEERED LOG JAM - TYPE 4 1 EACH 2,760.00$                       2,760.00$                       5,125.00$                       5,125.00$                       6,151.00$                       6,151.00$                       18,000.00$                    18,000.00$                    

21 08-30-SP ANCHOR POST 5 EACH 710.00$                          3,550.00$                       3,050.00$                       15,250.00$                    950.00$                          4,750.00$                       4,000.00$                       20,000.00$                    

SUBTOTAL 899,889.90$                  1,064,204.33$               1,284,842.00$               1,296,709.17$               

SALES TAX @ 9.0% 80,990.09$                    95,778.39$                    115,635.78$                  116,703.83$                  

Total Contract Cost $980,879.99 $1,159,982.72 $1,400,477.78 $1,413,412.99

Engineer's Estimate Port Madison Enterprises Northwest Cascade, Inc. Active Construction, Inc.
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